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DATE: SEPTEMBER 15, 2006

TO: INTERESTED PARTIES

L2

RE: NEW 144 - AUTO FERRIES

DESIGN - BUILD CONTRACT NO. 00-6674
ADDENDUM NO. 18

This is to inform you of the following updates and changes to the Request for Proposals
(RFP) for the above-referenced project:

RFP VOLUME II, PHASE II TECHNICAL PROPOSAL REQUIREMENTS
Section 1, General Information

RFP VOLUME III, PHASE Il CONTRACT PROVISIONS
Article 2, Scope of Work

Article 10, Working and As-Built Drawings

Article 53, Milestones

RFP VOLUME 1V, TECHNICAL SPECIFICATION
Section 20, Plumbing Fixtures and Accessories

All other terms and conditions remain unchanged. All qualified proposers will be required to
acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of
the Contract.

Sincerely,

o) Al Kl
David H. Humphreys
Vessel Project Engineer
Washington State Ferries
Attachment

Washington State Ferrics
ADDENDUM 18




ATTACHMENT
TO ADDENDUM NO. 18

1. Revise RFP Volume II, Section 1, paragraph 1.9, “Design Responsibility”, page 5 of
19, by replacing the last sentence on lines 34 — 35 with the following:

“The development of the Technical Proposals and resulting design and design details
are the sole responsibility of the Proposer except to the extent otherwise provided in
the Optional Hull Form paragraph following.”

2. Revise RFP Volume II, Section 1, paragraph 1.10, Optiona! Hull Form, by replacing
the entire paragraph on pages 5 of 19 and 6 of 19with the following new paragraph:

“1.10 OPTIONAL HULL FORM

Included within the Technical Specification is an optional huil form ("WSF Optional
Hull Form") for the Vessels’ hull only, which is furnished solely for informational
purposes. Test data relating to the WSF Optional Hull Form is available upon
request. Use of any aspect of the WSF Optional Hull Form, whether in whole or in
part, shall be at the sole discretion of each Proposer. If the Contractor’s Technical
Proposal commits to use the WSF Optional Hull Form as the proposed design hull
form, WSF will take full responsibility, subject to the limitations and requirements
herein, that the hull lines as depicted in RFP Volume IV, Technical Specification,
Figure 1A-1 meet the requirements of the Technical Specification. WSF will also
take responsibility for the following vessel characteristics (based on the hull lines as
depicted in Figure 1A-1): the vessel sea trial speed and powering performance
characteristics, and wake wave pattern. If the Contractor’s Technical Proposal
commits to providing the rudders and steering machinery and systems specified in the
Technical Specification without requesting substitution of “or equals”, WSF will take
responsibility for maneuvering performance meeting the requirements of the
Technical Specification as long as the steering machinery, systems and rudders are
installed, commissioned and adjusted in accordance with the manufacturer’s
specifications and performing as specified during sea trials. The Contractor, by using
the WSF Optional Hull Form, shall be responsible for delivering the vessel with a
Light Ship Weight of no greater than 3,535 Long Tons, a Light Ship Vertical Center
of Gravity (VCG) of no higher than 29.33 feet above the base line, a Light Ship
Longitudinal Center of Gravity (ILCG) within 0.40 feet fore or aft of amidships and a
Light Ship Transverse Center of Gravity (TCG) within 0.40 feet on either side of the
centerline. WSF will furnish electronic versions of the WSF Optional Hull Form
documents contained in the Technical Specification. Proposers may use these
documents subject to the limitations noted above and any further limitations noted on
the WSF Optional Hull Form drawings.”

Washington State Ferries ADDENDUM 18
ATTACHMENT PAGE 2



3. Revise

RFP Volume III, Part 3, Design - Build Contract, “Scope of Work™ Article, by

inserting, on page 16 of 107, after paragraph 2.2, after line 7, a new sub-paragraph as
follows:

“2.2.1

Notwithstanding the provisions of this Article 2.2 or any other provision of
the Contract, if the Contractor’s Technical Proposal commits to use the WSF
Optional Hull Form as the proposed design hull form, WSF will take full
responsibility, subject to the limitations and requirements herein, that the hull
lines as depicted in RFP Volume IV, Technical Specification, Figure 1A-1
meet the requirements of the Technical Specification. WSF will also take
responsibility for the following vessel characteristics (based on the hull lines
as depicted in Figure 1A-1): the vessel sea trial speed and powering
performance characteristics, and wake wave pattern. If the Contractor’s
Technical Proposal commits to providing the rudders and steering machinery
and systems specified in the Technical Specification without requesting
substitution of “or equals”, WSF will take responsibility for maneuvering
performance meeting the requirements of the Technical Specification as long
as the steering machinery, systems and rudders are installed, commissioned
and adjusted in accordance with the manufacturer’s specifications and
performing as specified during sea trials. The Contractor, by using the WSF
Optional Hull Form, shall be responsible for delivering the vessel with a Light
Ship Weight of no greater than 3,535 Long Tons, a Light Ship Vertical Center
of Gravity (VCG) of no higher than 29.33 feet above the base line, a Light
Ship Longitudinal Center of Gravity (LCG) within 0.40 feet fore or aft of
amidships and a Light Ship Transverse Center of Gravity (TCG) within 0.40
feet on either side of the centerline.”
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4, Revise RFP Volume III, Part 3, Design - Build Contract, “Working and As-Built
Drawings” Article, by replacing the entire Article on pages 30 and 31 of 107 (which
was incorrectly numbered) with the following new Article which extends to the
Contractor a different remedy for WSF failure to return Working Drawings timely:

“10. WORKING AND AS-BUILT DRAWINGS

10.1. When submitting Working Drawings for approval, the Contractor shall state
the latest date on which it wishes to have the Working Drawings returned with
WSF's comments and/or approval. WSF shall endeavor to return the Working
Drawings by that specified date or within twenty-one (21) days from the

" receipt of those Working Drawings at the WSF Project Office, whichever
event last occurs. It may occur that the volume of submittals could
overwhelm WSF resources, so WSF has the right to compel the Contractor to
identify and prioritize the Working Drawings that are most likely to impact
the Contractor's critical path for the Contract Work. The Contractor shall
respond to a request for prioritization of Working Drawing review within four
(4) days of receiving such a request. Any such response should include
appropriate schedules that will demonstrate the prioritization sequence. The
parties shall negotiate a revised schedule for non-priority Working Drawing
review.

Production work, including prefabrication, shall not be started on any
structure, system, or subsystem until such time as Working Drawings and/or
other drawings and submissions required by the Contract Documents that are
relevant to that production work have been submitted, reviewed, and approved
by WSF. Any production work undertaken by the Contractor without
authority to proceed pursuant to the terms of this Article will: (i) not be
eligible for Progress Payments, and (ii) be at the Contractor’s risk, including
any and all costs of delays or disruptions resulting from performance of the
work prior to WSF approval.

Any WSF failure to return Working Drawings to the Contractor within
twenty-one (21) days after receipt thereof, or such later date designated by the
Contractor, shall not be grounds for an adjustment to the Contract Price or
Contract Time. The Contractor's sole remedy shall consist of its right to
compel a response by providing WSF with notice to proceed without Drawing
approvals. Should WSF fail to respond to that notice within seven (7) days
after the receipt of that notice by WSF, then the Contractor shall have the right
to proceed with all relative work as if the submitted Working Drawings were
approved without any comments. If the Contractor does proceed upon due
notice, the Contractor is not relieved of its obligations to comply with the
intent of the Contract Documents and the requirements of the Authoritative
Agencies.

Except as agreed to by WSF, Drawings submitted earlier than scheduled do
not start the review period; nor does submittal with significant errors,
omissions, and or reservations constitute submittal for the purposes of this
Article.
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10.2.

10.3.

10.4.

The WSF Representative will review each Working Drawing submitted. Any
review by WSF or failure of the WSF Representative to find errors or
omissions in the Contractor's calculations, specifications, or drawings shall
not in any manner relieve the Contractor of its responsibilities under the
Contract Documents.

Approval by the WSF Representative of the Contractor's Working Drawings
does not relieve the Contractor of responsibility to comply with the Contract
Documents or for the accuracy of dimensions and details, locations or
interferences; nor does mutual agreement of dimensions or details, locations
or interferences relieve the Contractor of the responsibility for the conformity
and compliance of his Working Drawings with the Contract Documents and
with the requirements of the Authoritative Agencies.

Detail requirements for Working Drawings and Working Drawings certified
as As-Built Drawings are described in the Technical Specification. Working
Drawings certified as As-Built Drawings shall be submitted to WSF within
thirty (30) days of the Delivery Date for each Vessel.”

Washington State Ferries ADDENDUM 18

ATTACHMENT

PAGE 5



5. Revise RFP Volume III, Part 3, Design - Build Contract, “Milestones” Article, by
replacing the paragraph 53.3, lines 7 to 12 on page 106 of 107, with the following
new paragraph:

“53.3 If any major milestone event is not accomplished by the date listed, and the
failure to accomplish any such milestone event does not arise from a cause for
which the Contractor is entitled to an extension of Contract Time under the
“Extension of Time” Article, such failure may (if it is considered to jeopardize
the Delivery Date) be deemed to constitute a failure to perform this Contract
in accordance with its terms within the meaning of the "Termination for
Default" Article.”
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6. Revise RFP Volume IV, Technical Specification, Plumbing Fixtures and Accessories
Section, page 20-15, by replacing the contents of lines 18 through 21 with the
following:

“A.  Fixture Catalog Sheets

Fixture Catalog Sheets shall be representative of all fixture types to be provided.
Catalog specification sheets including quality and weight information, and operation
and installation instructions (if applicable), shall be provided as clear, legible and
complete copies of the manufacturer’s published information, in color, if the original
is in color.”

(END)
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NOTE: COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT
OF THIS ADDENDUM.

ADDENDUM #:

RECEIVED BY: DATE:

COMPANY:

ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN
FAX AT 360-705-6810.

NOTE I SUBCONTRACTORS, MATERIALS SUPPLIERS AND PLANCENTERS
NEED NOT ACKNOWLEDGE THIS ADDENDUM.

ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM.
PS&E NUMBER

NEW 144 — AUTO FERRIES DESIGN - BUILD
CONTRACT 00-6674



